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SUBJECT: REPORT ON BIDS AND AWARD OF 

JOSE/SANTA CLARA WATER POLL
2003/2004 CAPITAL IMPROVEMENT
AND EFFLUENT FLOWMETER REP

 
 
RECOMMENDATION 
 
Report on bids and award of contract for the construction 
Water Pollution Control Plant, FY 2003/2004 Capital Imp
Effluent Flow Meter Replacement,” to the low bidder, An
Construction Incorporated, in the amount of $467,000; an
amount of $46,700.  
 
 
BACKGROUND
 
One of the more critical and complex parts of the treatme
process.  During this process, the flow must be measured 
next process, disinfection, so that the precise dosage of ch
both an efficient use of chemicals and an effluent that me
 
The Water Pollution Control Plant’s (Plant) current flow m
filtration stage is the use of venturi flowtubes, which have
five years.  This technology is an inexpensive first cost m
limits hydraulic capacity and is maintenance intensive.  A
was funded to replace these meters with an upgrade to ult
review and input by operations and maintenance staff; and
savings from the Facility Roof Replacement and East Prim
Recurring Projects in the Plant Infrastructure Appropriatio
magnetic meters.  With recent technological advances, ma
cost competitive.  The magnetic flow meters are more acc
maintenance intensive. 
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This creates improved hydraulic capacity; reduced pumping costs and provides more accurate 
flow data to control the chemical dosing of filtered wastewater.  The scope of this project is to 
remove all existing venturis and replace them with two 72-inch new magnetic flow meters and 
sixteen 30-inch new magnetic flow meters. 
 
 
ANALYSIS 
 
Bids were opened on March 25, 2004 for the project.  The results of the bids are as follows: 
 
   Variance Over / (Under) 

Engineer’s Estimate 
     
Contractor City Bid Amount Amount Percent 
     
Bugler Construction, Inc. Fremont $652,000 $182,000 38.7% 
Pacific Mechanical Corporation Concord $557,000 $87,000 18.5% 
D.W. Nicholson Corporation Hayward $553,000 $83,000 17.6% 
S.R. Hamilton Construction, Inc. Danville $524,900 $54,900 11.7% 
 
Engineer's Estimate  

  
$470,000 

  

 
Anderson Pacific Engineering 
Construction, Inc. 

 
Santa Clara

 
$467,000 

  

   
 
The low bid by Anderson Pacific of $467,000 is recommended for approval.  This bid is 0.64% 
percent below the engineer's estimate.  The bid documents have been evaluated and found to be 
in order.  Anderson Pacific Inc. has successfully worked on several CIP projects for the Water 
Pollution Control Plant in the past ten years and is familiar with the site. 
 
The project includes work in Filtration Facilities at the Plant.  Due to the complexity of the 
filtration system located at the congested basement and pipe galleries, a 10% contingency in the 
amount of $46,700 is requested for any unforeseen condition that may arise during construction. 
 
 
PUBLIC OUTREACH 
 
This construction project was listed in the San José Post Record, on the Citywide website and 
ESD Internet Site.  The bid packages for all of the Environmental Services Department’s 
construction projects are routinely provided to a standard list of contractor organizations, 
builder’s exchanges, and disadvantaged business organizations.  
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COORDINATION 
 
This project and memorandum have been coordinated with the Departments of Planning, 
Building and Code Enforcement, Public Works’ Office of Equality Assurance, Risk 
Management, the City Attorney’s Office and the City Manager’s Budget Office and is scheduled 
to be heard at the May 13, 2004 Treatment Plant Advisory Committee (TPAC) meeting. 
 
 
COST IMPLICATIONS 
 
1. AMOUNT OF RECOMMENDATION:  $513,700 

2. COST OF PROJECT: 
Construction $467,000 
Contingency  $46,700 
 
TOTAL 

 
$513,700 

 
3. SOURCE OF FUNDING: 512 – San Jose/Santa Clara Treatment Plant Capital Fund 
 
4. FISCAL IMPACT: This project is consistent with the Council-approved Budget Strategy 

Economic Recovery section in that it will spur construction spending in our local 
economy. 

 
 
BUDGET REFERENCE
 
 
Fund 

# 
Appn 

# 
Appn. Name RC # Total Appn. 

2003-04 
Amt. for 
Contract 

2003-2004 
Adopted 
Capital 
Budget 

Last Budget 
Action 

(Date, Ord. 
No.) 

512 5690 Plant 
Infrastructure 
Improvements 

042853 $2,830,000 $313,700 211 N/A 

512 4692 Filter Influent and 
Effluent Meters 
Replacement 

130311 $200,000 $200,000 198 
 

N/A 
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NONDISCRIMINATION
 
The City of San Jose Non-discrimination Requirements are included in this project as required in 
Chapter 4.08 of the San Jose Municipal Code. 
 
 
CEQA 
 
Exempt, PP03-11-356. 
 
 
 
 CARL W. MOSHER 
 Director, Environmental Services Department 


